

Truck Storage Roof Bid Tabulation – 2024

Company Name	Completion date	Total estimated cost	Comments
Tichenor, Inc. 637 W. Michigan Ave. Battle Creek, Michigan 49307 269-986-8467 Holly Hickman holly@tichenorinc.com	Start 7 – 14 days after awarded 5 days to complete	Epdm-\$130,712.47 Durolast - \$122,925.45	Gutter Option Furnish and install 370' of 6" gutters - \$17,158.75
Story Roofing Company Inc. 3735 Old Hwy US 27 South Gaylord, Michigan 49735 989-403-7663 Mathew Marten	Start- TBD 6-8 days to complete Completion before the end of the year.	Durolast 60 mil DLX PVC with mechanical fasteners \$109,480.00	
Brandle Roofing & Sheet Metal 3400 Centennial Drive Midland, Michigan 48642 Geoff Brandle President 989-496-2076 Geoff.brandle2@gmail.com	EPDM weather restrictions Duro-last could start mid November 2024	EPDM - \$165,100.00 Duro-last 60 mil - \$147,100.00	
S.R. Walker Contracting, LLC 15507 Doris Road Livonia, Mi. 48154 734-657-7436 Steven Walker	Start Date-TBD 6-day duration	Epdm - \$145,087.00 Epdm – Black - \$140,660.00 TPO White - \$133,108.00	Gutter option - \$11,250.00
Jeremy Tobias Builders 4973 Helen Drive Grayling, Michigan 49738		Remove existing metal and replace with new metal \$65,540.00 deposit <u>\$23,250.34 balance</u> <u>\$88,790.00 total</u>	Not to spec
Great Lakes Roofing and Coatings Edwin Yoder 989-339-6092 Edwiny92@icloud.com	Start Date – 12-9-2024 Completion Date – 12-20-2024	PVC membrane \$127,350.00	
ASAP Roofing Inc. 217 North Court Avenue Gaylord, Michigan 49735 989-705-2125 mrroofasap@gmail.com	Start date – late winter or early spring (2025) 30 day completion from start	\$211,680.00	

<p>Arrow Roofing & Supply 3140 N. Keystone Road Traverse City, Michigan 49686 231-946-1615 616-291-7229 jlahuis@arrowroofing.com</p>	<p>Start Date – 11/11/2024</p> <p>Completion Date – 12/02/2024</p>	<p>Per Spec - \$115,444.00</p> <p>Alternate – Rhino-Bond attached to purlins- \$96,244.00</p>	
<p>Division 7 Building Contractors Inc. 8179 Neptune Drive Kalamazoo, Michigan 49009 Kyle Menard, COO Projects@D7bci.com 269-366-9436</p>	<p>Start Date – November 2024</p> <p>Completion Date – November/December 2024</p>	<p>\$132,270.00</p> <p>Deduct \$5,450.00 to install Black EPDM in lieu of White.</p>	
<p>Great Lakes Roofing and Insulation Systems Inc. 7151 S. M-129 Sault Ste Marie, Michigan 49783 Jaques DeMolen jacques@greatlakesroofing.com 906-203-2595-cell 906-647-2913-Shop</p>	<p>Start Date – May 2025</p> <p>Completion date – 2 weeks from start</p>	<p>Duro Last PVC membrane \$120,000.00</p>	
<p>Shetler Construction LLC 0820 S. 200 E. LaGrange, IN. 46761 260-336-0735 260-463-8957 ext. 1 shetlerconst@ibyfax.com James Shetler Owner</p>	<p>Start Date – November 2024</p> <p>Completion Date – November 25th, 2024</p>	<p>TPO System - \$113,469.00</p> <p>Flexion PVC - \$132,783.00</p>	
<p>Thomas Brown and Son Roofing Co. 700 Third Street Bay City, Michigan 48708 David LeBrun Tbrownson63@gmail.com 989-892-0069</p>	<p>Start Date – Spring of 2025</p> <p>Completion Date – Spring of 2025</p>	<p>\$119,747.00</p>	

<p>Kawkawlin Roofing Company 2924 Old Kawkawlin Road P.O. Box 538 Kawkawlin, Michigan 48631 989-684-0561 phone 989-684-6120 fax Kawkawlinroofing.com krc@kawkawlinroofing.com</p>	<p>Start Date – Nov. 11th, 2024 (weather dependent) Completion date- 10 working days</p>	<p>\$186,000.00 Alternate 60 mil TPO system \$95,000.00</p>	<p>Not responsible for ice and snow removal.</p>
<p>Universal Roofing 1455 N. Huron Road Linwood, Michigan 48634 Austin Cousineau 989-324-9739-cell 989-697-4449-office Austinur98@gmail.com</p>	<p>Start date – 2-3 weeks after receiving contract 2 weeks to complete</p>	<p>50 mil Duro-Tuff roof system \$97,968.00</p>	<p>50% down</p>
<p>Beyer Roofing Co. Inc. 6241 Sherman Road Saginaw, Michigan 48604 Trenton M. Beyer trenton@beyerroofing.com 989-239-9419</p>	<p>Start Date – Spring 2025, when weather permits Completion date- job will only take 4-5 days</p>	<p>Duro last \$114,884.00</p>	

Staff Recommends awarding Bid to Story Roofing